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Kingston, Jamaica 

 Background 

The Government of Jamaica has established a Security Strengthening Project (SSP), funded by a 

Loan from the Inter-American Development Bank (IADB), the main objective of which is to 

contribute to an increase in the conviction rate for murders in Jamaica. The strategy to achieve the 

main objective will be the “specific objectives”: 

(i) To assist in the reduction of the rate of murders in the country; 

(ii) To increase the proportion of police investigations of murders that result in prosecution; 

And 

(iii) The training of police officers in the use of technology in crime fighting. 

The Ministry of National Security (MNS) is charged as the Executing Agency and is currently 

engaging the services of a Consultant. 

The Security Strengthening Project has three (3) components: (i) Component 1. Violent crime 

prevention and management; (ii) Component 2 - Improving investigative capabilities for 

homicides; (iii) Component 3 - Change Management & Communications. 
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The Project components comprises of activities to benefit and involve the participation of the 

Ministry of National Security and the following entities within its portfolio:  

- The Jamaica Constabulary Force (JCF) 

- The Department of Correctional Services (DCS)   

- The Firearm Licensing Authority (FLA)  

- Passport, Immigration, Citizenship Agency (PICA)  

- The Institute of Forensic Science and Legal Medicine (IFSLM)   

- The Private Security Regulatory Authority (PSRA)  

Additional entities outside the portfolio of the Ministry of National Security include;  

- The National Works Agency (NWA)  

- eGov Jamaica Limited (eGov)  

Implementation Objective 

Within the context of the current push for the application of technology and data driven 

strategies, and the need to create network connectivity among the JCF and DCS, the Objectives 

of this consultancy is to: 

 

Conduct a technical assessment to determine the best route for the installation of above and below 

ground fibre optic cable to the extent that it recommends the necessary components to facilitate 

fibre optic connectivity between the intended JCF and DCS sites and the existing MPLS Backbone 

Core sites.  The Consultant is required to develop a detailed fibre optic network design document, 

and to provide the technical specification and bill quantities of the items necessary to complete the 

implementation.   

The Consultant will have to: 

- conduct site surveys at all the intended JCF and DCS sites and conduct cable routes 

assessment to determine infrastructure needs. 

- develop a technical report on the findings of the site surveys,  

- Make recommendations to ensure quality of work and that best practices and international 

standards utilized in the execution and implementation of the fibre optic network,  
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Scope of Work 

The Consultant will: 

 Assess each of the intended sites to determine the points of entry and cable routing within 

the buildings and fibre optic termination requirements. 

 Assess the possible fibre optic cable routes from these sites to nearest existing GOJ fibre 

optic infrastructure. 

 Develop technical specification for all the components necessary to establish robust and 

secure fibre optic connectivity between the sites 

 Develop Bill of Quantities for all the components specified. 

 Develop description of works and a plan for the installation, testing the deployed network 

components 

 Provide specifications for materials needed for the installation of above and below ground 

cables. (Manholes, Cabinets, Ducts, Cables, Splice Closures, Pole Attachments, Strand 

Wire, Stand Vise, Tensioning and Risers) 

 Assist in the preparation of Bid Documents 

Duration 

To be determined on approval of implementation plan 

Supervision and Performance Evaluation 

This service will be supervised by the Operations Manager of the National Works Agency 

Deliverables 

No Objectives Deliverables Milestone 

 Consultant Onboarding  

Meetings to discuss scope 

and nature of activities Consultant onboarded 

1. Assess each intended site  Site survey report Completed site Survey report 

2 Assess possible cable routes Cable route maps Completed Cable routes maps 

3. 

Determine required 

components  Component list Completed components list 

4.  

Develop technical 

Specification  Technical specification  

Completed technical 

specifications  

5. Develop Bill of Quantities Bill of quantities Completed Bill of Quantities 

6. Develop Description of work Description of works Completed description of works 
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Qualification and Experience  

Bidders should have at least two team members that meet the following criteria for installation:  

 Fiber Optic Technician Certification in Splicing and Termination 

or 4/5 years designing, installing, and maintaining indoor and outdoor fibre optic cable 

networks  

 4/5 years designing and implementing structured cabling infrastructure 

 Must have excellent written and verbal communication skills and strong analytical and 

problem-solving skills.  

 Expert knowledge of enterprise network environments 

 Outside plant management 

 Pole placement experience 

 Cable route mapping  

 Pre survey of cable routes 

 Splicing experience  

 Manhole placement  

 Aerial and underground fiber design experience 

  

Type of Consultancy  

Firm  

Reporting  

The Consultant(s) will report to the Project Director – Project Execution Unit (PEU) for the 

Security Strengthening Project (SSP) and work directly with the PEU team and the relevant 

Technical working groups (TWGs) and sub-groups.  

They will liaise and consult with the Ministry of National Security and the Agencies involved in 

SSP on matters relating to the Project, as necessary.  

 

Location  

Offices of PEU, with mobility as needed taking into account the locations of the various 

stakeholders and other scenes of action, and demands of the assignment, day to day. Consultant’s 

offices as necessary.  

Payment Schedule  

Payments must be based on deliverables  


